50-SPNA-1-00031

SECTION B: SUPPLIES/SERVICES AND PRICE/COST

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT AMOUNT
0001 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #1 1EA LOT $38,264,616
0001AA Option for Aluminum
Superstructure — See Note 1 $ $ 693,424
0001AB Option for De-lcing — see Note 2 $ $ 110,704
OPTION
0002 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 900,000.00
(SEE NOTESA, B,D, AND E)
OPTION
0003 OUTFITTING MATERIAL 1LOT $1,000,000.00
(SEE NOTESA, B, D AND E)
0004 LOGISTICAL
DOCUMENTATION 1LOT $NSP- incl
with 0001
OPTION
0005 ADDITIONAL GOVERNMENT 1LOT $ 193,479
REQUIREMENTS
(SEENOTESA, B, C,D,AND E)
OPTION
0006 SPECIAL STUDIES 5000 M/H $ 198,360
(SEENOTESA, B, C,D,AND E)
0007 CREW FAMILIARIZATION 1LOT $NSP

-incl
with 0001
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NOTE TO OFFERORS:. The total number of FRV-40 vessels to be acquired, the fiscal year
funding profiles, and the resulting duration of the contract are unknown on the date of this
solicitation. In order to accommodate the likely program scenarios, options for the second, third
and fourth vessels and their respective outfitting and support CLINs covering FY 01 through FY
05 are necessary. Option Items 0008, 0015 and 0022 are to be considered identical to Item
0001for pricing purposes. Prices are requested for each option alternative independent from all
others. Option alternatives A through S are summarized for clarity in the following matrix,
and are presented in the Uniform Contract Format by CLIN thereafter.

MATRIX OF ADDITIONAL FRV-40 OPTION ALTERNATIVES

FY0O0 FY 01 FY 02 FY03 FY 04 FY 05
Base Contract FRV#1

Option Alt A #2

Option Alt B #2

Option Alt C #2

Option Alt D #2 + #3

Option Alt E #2 + #3

Option Alt F #2 + #3

Option Alt G #2+H#3+#4

Option Alt H #2 + #3 + #4

Option Alt | #2+#3+#4

Option Alt J #3

Option Alt K #3

Option Alt L #3 + #4

Option Alt M #3 + #4

Option Alt N #4

Option Alt O #4

Option Alt P #3
Option Alt Q #3 + #4
Option Alt R #4
Option Alt S #4



OPTION ALTERNATE A: FY 01

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. A
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT
(SEE NOTE D)
O0008AA Option for Aluminum
Superstructure — See Note 1 $
0008AB Option for De-lcing — see Note 2 $
OPTION ALT. A
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B, D, AND E)

OPTION ALT. A
0010 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. A
0012 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B, C,D AND E)

OPTION ALT. A

0013 SPECIAL STUDIES 5000 M/H
(SEE NOTESA, B, C, D AND E)

0014 CREW FAMILIARIZATION 1LOT

- incl

0008

50-SPNA-1-00031

AMOUNT

$34,261,298

$ 708,574

$ 112,359

$ 1,500,000

$ 1,500,000

$ NSP - incl
with 0008

$ 199,212

$ 205527

$NSP
with



OPTION ALTERNATE B: FY 02

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT.B
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT
(SEE NOTE D)
0008AA Option for Aluminum
Superstructure — See Note 1 $
0008AB Option for De-lcing — see Note 2 $
OPTION ALT.B
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT.B
0010 OUTHITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

11 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.B
0012 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B, C,D AND E)

OPTION ALT.B

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTESA, B, C, D AND E)

0014 CREW FAMILIARIZATION 1LOT

- incl

0008

50-SPNA-1-00031

AMOUNT

$33,787,406

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP-incl
with 0008

$ 205,822

$ 213,635

$NSP
with



OPTION ALTERNATE C: FY 03

50-SPNA-1-00031

I TEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT AMOUNT
OPTION ALT.C
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT $34,494,474
(SEE NOTE D)
0008AA Option for Aluminum
Superstructure — See Note 1 $ $ 751,442
0008AB Option for De-lcing — see Note 2 $ $ 120,322
[Modification 0011]
0008AC Detail Design [Modification 0018] $1,130,725 $1,130,725
0008AD Long Lead Time Items $12,333,253 $12,333,253
0008AE Construction $21,030,496 $21,030,496
[Modification 0018][Modification 0011]
OPTION ALT.C
0009 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 1,500,000
(SEENOTESA, B, D AND E)
OPTION ALT.C
0010 OUTFITTING MATERIAL 1LOT $ 1,500,000
(SEENOTESA, B, D AND E)
0011 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0008
OPTION ALT.C
0012 ADDITIONAL GOVERNMENT 1LOT $ 205833
REQUIREMENTS
(SEENOTESA, B, C,D AND E)
OPTION ALT.C
0013 SPECIAL STUDIES 5,000 M/H $ 213,635

(SEENOTESA, B, C,D AND E)
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0014 CREW FAMILIARIZATION 1LOT $NSP -
incl
with 0008

-6a-



OPTION ALTERNATE D: FY 01

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT.D
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT
(SEE NOTE D)
0008AA Option for Aluminum
Superstructure — See Note 1 $
0008AB Option for De-lcing — see Note 2 $
OPTION ALT.D
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT.D
0010 OUTHITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. D
0012 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B, C,D AND E)

OPTION ALT.D
0013 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0014 CREW FAMILIARIZATION 1LOT
incl
0008

50-SPNA-1-00031

AMOUNT

$33,715,251

$ 709,860

$ 112,562

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 199,574

$ 205,900

$NSP -
with



OPTION ALTERNATE D: FY Ol cont d

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT.D
0015 DETAIL/CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT
(SEE NOTE D)
0015AA Option for Aluminum
Superstructure — See Note 1 $
0015AB Option for De-lcing — see Note 2 $

OPTION ALT.D

0016 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B, D AND E)

OPTION ALT.D
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTESA, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.D
0019 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B,C,D AND E)

OPTION ALT.D

0020 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

50-SPNA-1-00031

AMOUNT

$34,022,745

$ 701,026

$ 112,612

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 199,574

$ 205,900

$NSP -
with



OPTION ALTERNATE E: FY 02

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. E
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT
(SEE NOTE D)
0008AA Option for Aluminum
Superstructure — See Note 1 $
0008AB Option for De-lcing — see Note 2 $
OPTION ALT. E
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. E
0010 OUTHITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. E
0012 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B, C,D AND E)

OPTION ALT. E
0013 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0014 CREW FAMILIARIZATION 1LOT
incl
0008

50-SPNA-1-00031

AMOUNT

$33,787,406

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 205,822

$ 213,635

$NSP -
with
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OPTION ALTERNATE E: FY 02 cont d

ITEM
NO. SUPPLIES/SERVICES OTY/UNIT UNIT AMOUNT
OPTION ALT. E
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT $34,081,130
(SEE NOTE D)
0015AA Option for Aluminum
Superstructure — See Note 1 $ $ 725473
0015AB Option for De-lcing — see Note 2 $ $ 116,396
OPTION ALT. E
0016 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 1,500,000
(SEE NOTESA, B, D AND E)
OPTION ALT. E
0017 OUTFITTING MATERIAL 1LOT $ 1,500,000

(SEE NOTESA, B, D AND E)

0018 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0015
OPTION ALT. E
0019 ADDITIONAL GOVERNMENT 1LOT $ 205,822
REQUIREMENTS
(SEENOTESA, B,C,D AND E)
OPTION ALT. E
0020 SPECIAL STUDIES 5000 M/H $ 213,635
(SEENOTESA, B,C,D AND E)
0021 CREW FAMILIARIZATION 1LOT $NSP -
incl with
0015

-10-



OPTION ALTERNATE F: FY 03

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. F
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT
(SEE NOTE D)
O0008AA Option for Aluminum
Superstructure — See Note 1 $
0008AB Option for De-lcing — see Note 2 $
OPTION ALT. F
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. F
0010 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. F
0012 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B,C, D AND E)

OPTION ALT. F

0013 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0014 CREW FAMILIARIZATION 1LOT

incl
0008

-11-
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AMOUNT

$34,494,474

$ 751,442

$ 120,322

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 205,822

$ 213635

$NSP -
with
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OPTION ALTERNATE F: FY 03 cont d.

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT AMOUNT
OPTION ALT. F
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT $33,869,883
(SEE NOTE D)
0015AA Option for Aluminum
Superstructure — See Note 1 $ $ 750,714
0015AB Option for De-lcing — see Note 2 $ $ 120,273
OPTION ALT. F
0016 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 1,500,000
(SEENOTESA, B, D AND E)
OPTION ALT. F
0017 OUTHITTING MATERIAL 1LOT $ 1,500,000

(SEENOTESA, B,D AND E)

0018 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0015
OPTION ALT. F
0019 ADDITIONAL GOVERNMENT 1LOT $ 212,364
REQUIREMENTS
(SEENOTESA, B, C,D AND E)
OPTION ALT. F
0020 SPECIAL STUDIES 5,000 M/H $ 221,734
(SEENOTESA, B, C,D AND E)
0021 CREW FAMILIARIZATION 1LOT $NSP -
incl with
0015

-12-



OPTION ALTERNATE G: FY 01

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. G
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT
(SEE NOTE D)
O0008AA Option for Aluminum
Superstructure — See Note 1 $
0008AB Option for De-lcing — see Note 2 $
OPTION ALT. G
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. G
0010 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0011 LOGISTICAL
DOCUMENTATION 1LOT

OPTION ALT. G
0012 ADDITIONAL GOVERNMENT ~ 1LOT
REQUIREMENTS
(SEE NOTESA, B, C, D AND E)

OPTION ALT. G

0013 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0014 CREW FAMILIARIZATION 1LOT

incl

0008

-13-
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AMOUNT

$32,638,586

$ 693424

$ 110,704

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 193,479

$ 198,360

$NSP -
with
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OPTION ALTERNATE G: FY 01 cont d.

I TEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT AMOUNT
OPTION ALT. G
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT $34,022,745
(SEE NOTE D)
0015AA Option for Aluminum
Superstructure — See Note 1 $ $ 718,099
0015AB Option for De-Icing — see Note 2 $ $ 114,513
OPTION ALT. G
0016 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 1,500,000

(SEENOTESA, B,D AND E)

OPTION ALT. G
0017 OUTHITTING MATERIAL 1LOT $ 1,500,000
(SEENOTESA, B,D AND E)

0018 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0015
OPTION ALT. G
0019 ADDITIONAL GOVERNMENT 1LOT $ 199,574
REQUIREMENTS
(SEENOTESA, B, C,D AND E)
OPTION ALT. G
0020 SPECIAL STUDIES 5,000 M/H $ 205,900
(SEENOTESA, B, C,D AND E)
0021 CREW FAMILIARIZATION 1LOT $NSP -
incl with
0015

-14-
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OPTION ALTERNATE G: FY 01 cont d.

I TEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT AMOUNT
OPTION ALT. G
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT $34,414,780
(SEE NOTE D)
0022AA Option for Aluminum
Superstructure — See Note 1 $ $ 701,026
0022AB Option for De-Icing — see Note 2 $ $ 112,612
OPTION ALT. G
0023 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 1,500,000

(SEENOTESA, B,D AND E)

OPTION ALT. G
0024 OUTHITTING MATERIAL 1LOT $ 1,500,000
(SEENOTESA, B,D AND E)

0025 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0022
OPTION ALT. G
0026 ADDITIONAL GOVERNMENT 1LOT $ 199,574
REQUIREMENTS
(SEENOTESA, B, C,D AND E)
OPTION ALT. G
0027 SPECIAL STUDIES 5,000 M/H $ 205,900
(SEENOTESA, B, C,D AND E)
0028 CREW FAMILIARIZATION 1LOT $NSP -
incl with
0022

-15-



OPTION ALTERNATE H: FY 02

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT.H
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT
(SEE NOTE D)
O0008AA Option for Aluminum
Superstructure — See Note 1 $
0008AB Option for De-lcing — see Note 2 $
OPTION ALT.H
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT.H
0010 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. H
0012 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B,C, D AND E)

OPTION ALT.H

0013 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0014 CREW FAMILIARIZATION 1LOT

incl

0008

-16-

50-SPNA-1-00031

AMOUNT

$33,787,406

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 205,822

$ 213635

$NSP -
with
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OPTION ALTERNATE H: FY 02 cont d.

I TEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT AMOUNT
OPTION ALT.H
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT $33,794,365
(SEE NOTE D)
0015AA Option for Aluminum
Superstructure — See Note 1 $ $ 743,188
0015AB Option for De-lIcing — see Note 2 $ $ 118,369
OPTION ALT.H
0016 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 1,500,000
(SEENOTESA, B,D AND E)
OPTION ALT.H
0017 OUTFITTING MATERIAL 1LOT $ 1,500,000

(SEENOTESA, B,D AND E)

0018 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0015
OPTION ALT.H
0019 ADDITIONAL GOVERNMENT 1LOT $ 205,822
REQUIREMENTS
(SEENOTESA, B, C,D AND E)
OPTION ALT. H
0020 SPECIAL STUDIES 5,000 M/H $ 213,635
(SEENOTESA, B, C,D AND E)
0021 CREW FAMILIARIZATION 1LOT $NSP -
incl with

0015

-17-



OPTION ALTERNATE H: FY 02 cont d.

ITEM

NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT.H

0022 DETAIL DESIGN AND

CONSTRUCTION OF
ONE NOAA FRV-40, SHIP#4  1EA
(SEE NOTE D)

0022AA Option for Aluminum
Superstructure — See Note 1

0022AB Option for De-Icing — see Note 2

OPTION ALT.H

0023 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. H
0024 OUTHITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.H
0026 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B, C,D AND E)

OPTION ALT.H

0027 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B, D AND E)

0028 CREW FAMILIARIZATION 1LOT

incl

0022

-18-
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AMOUNT

$33,894,752

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE |: FY 03

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. I
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT
(SEE NOTE D)
O0008AA Option for Aluminum
Superstructure — See Note 1 $
0008AB Option for De-lcing — see Note 2 $
OPTION ALT. I
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. |
0010 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.
0012 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B,C, D AND E)

OPTION ALT. I

0013 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0014 CREW FAMILIARIZATION 1LOT

incl

0008

-19-
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AMOUNT

$34,871,945

$ 769,101

$ 122,320

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 212,364

$ 221,734

$NSP -
with
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OPTION ALTERNATE I: FY 03 cont d.

I TEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT AMOUNT
OPTION ALT. I
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT $33,869,883
(SEE NOTE D)
0015AA Option for Aluminum
Superstructure — See Note 1 $ $ 769,101
0015AB Option for De-Icing — see Note 2 $ $ 122,320
OPTION ALT. |
0016 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 1,500,000
(SEENOTESA, B,D AND E)
OPTION ALT. I
0017 OUTFITTING MATERIAL 1LOT $ 1,500,000

(SEENOTESA, B,D AND E)

0018 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0015
OPTION ALT. I
0019 ADDITIONAL GOVERNMENT 1LOT $ 212,364
REQUIREMENTS
(SEENOTESA, B, C,D AND E)
OPTION ALT. |
0020 SPECIAL STUDIES 5,000 M/H $ 221,734
(SEENOTESA, B, C,D AND E)
0021 CREW FAMILIARIZATION 1LOT $NSP -
incl with
0015

-20-



OPTION ALTERNATE I: FY 03 cont d.

I TEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. I
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT
(SEE NOTE D)
0022AA Option for Aluminum
Superstructure — See Note 1 $
0022AB Option for De-lcing — see Note 2 $
OPTION ALT. I
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT ~ 1LOT
(SEE NOTESA, B, D AND E)

OPTION ALT. |
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTESA, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. |
0026 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B,C,D AND E)

OPTION ALT.
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-21-
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AMOUNT

$33,967,230

$ 776,481

$ 124,208

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 219,109

$ 230,090

$NSP -
with



OPTION ALTERNATE J: FY 02

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT.J
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT
(SEE NOTE D)
0015AA Option for Aluminum
Superstructure — See Note 1 $
0015AB Option for De-lcing — see Note 2 $
OPTION ALT.J
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT.J
0017 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.J
0019 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B,C, D AND E)

OPTION ALT.J
0020 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-22-
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AMOUNT

$33,794,365

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213635

$NSP -
with



OPTION ALTERNATE K: FY 03

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. K
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT
(SEE NOTE D)
0015AA Option for Aluminum
Superstructure — See Note 1 $
0015AB Option for De-lcing — see Note 2 $
OPTION ALT. K
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. K
0017 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. K
0019 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B,C, D AND E)

OPTION ALT. K
0020 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-23-

50-SPNA-1-00031

AMOUNT

$33,869,883

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE L: FY 02

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. L
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT
(SEE NOTE D)
0015AA Option for Aluminum
Superstructure — See Note 1 $
0015AB Option for De-lcing — see Note 2 $
OPTION ALT. L
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. L
0017 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. L
0019 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B,C, D AND E)

OPTION ALT. L
0020 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-24-

50-SPNA-1-00031

AMOUNT

$33,794,365

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213635

$NSP -
with



OPTION ALTERNATEL: FY 02cont d.

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. L
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT
(SEE NOTE D)
0022AA Option for Aluminum
Superstructure — See Note 1 $
0022AB Option for De-lcing — see Note 2 $
OPTION ALT. L
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. L
0024 OUTHITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. L
0026 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B, C,D AND E)

OPTION ALT. L
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-25-

50-SPNA-1-00031

AMOUNT

$32,191,746

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE M: FY 03

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. M
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT
(SEE NOTE D)
0015AA Option for Aluminum
Superstructure — See Note 1 $
0015AB Option for De-lcing — see Note 2 $
OPTION ALT. M
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. M
0017 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0018 LOGISTICAL
DOCUMENTATION 1LOT

OPTION ALT. M
0019 ADDITIONAL GOVERNMENT ~ 1LOT
REQUIREMENTS
(SEE NOTESA, B, C, D AND E)

OPTION ALT.M
0020 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-26-

50-SPNA-1-00031

AMOUNT

$34,481,117

$ 733,726

$ 118,350

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213635

$NSP -
with



OPTION ALTERNATE M: FY 03 cont d.

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. M
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT
(SEE NOTE D)
0022AA Option for Aluminum
Superstructure — See Note 1 $
0022AB Option for De-lcing — see Note 2 $
OPTION ALT. M
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT.M
0024 OUTHITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.M
0026 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B, C,D AND E)

OPTION ALT.M
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-27-

50-SPNA-1-00031

AMOUNT

$33,894,752

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE N: FY 02

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. N
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT
(SEE NOTE D)
0022AA Option for Aluminum
Superstructure — See Note 1 $
0022AB Option for De-lcing — see Note 2 $

OPTION ALT. N

0023 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. N
0024 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. N
0026 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B,C, D AND E)

OPTION ALT. N
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-28-

50-SPNA-1-00031

AMOUNT

$34,487,339

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 205,822

$ 213635

$NSP -
with



OPTION ALTERNATE O: FY 03

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. O
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT
(SEE NOTE D)
0022AA Option for Aluminum
Superstructure — See Note 1 $
0022AB Option for De-lcing — see Note 2 $
OPTION ALT. O
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. O
0024 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0025 LOGISTICAL
DOCUMENTATION 1LOT

OPTION ALT.O
0026 ADDITIONAL GOVERNMENT ~ 1LOT
REQUIREMENTS
(SEE NOTESA, B, C, D AND E)

OPTION ALT. O
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-20-

50-SPNA-1-00031

AMOUNT

$33,894,752

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE P: FY 04

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. P
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT
(SEE NOTE D)
0015AA Option for Aluminum
Superstructure — See Note 1 $
0015AB Option for De-lcing — see Note 2 $
OPTION ALT. P
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. P
0017 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.P
0019 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B,C, D AND E)

OPTION ALT. P
0020 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-30-

50-SPNA-1-00031

AMOUNT

$34,557,877

$ 777,369

$ 124,278

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE Q: FY 04

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. Q
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT
(SEE NOTE D)
0015AA Option for Aluminum
Superstructure — See Note 1 $
0015AB Option for De-lcing — see Note 2 $
OPTION ALT. Q
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. Q
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTESA, B, D AND E)

0018 LOGISTICAL
DOCUMENTATION 1LOT

OPTION ALT. Q
0019 ADDITIONAL GOVERNMENT ~ 1LOT
REQUIREMENTS
(SEE NOTESA, B, C, D AND E)

OPTION ALT. Q
0020 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-31-

50-SPNA-1-00031

AMOUNT

$34,557,877

$ 777,369

$ 124,278

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE Q: FY 04 cont d.

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT.Q
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT
(SEE NOTE D)
0022AA Option for Aluminum
Superstructure — See Note 1 $
0022AB Option for De-lcing — see Note 2 $
OPTION ALT. Q
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. Q
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTESA, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. Q
0026 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B, C,D AND E)

OPTION ALT. Q
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-32-

50-SPNA-1-00031

AMOUNT

$33,967,230

$ 776,481

$ 124,208

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 219,109

$ 230,090

$NSP -
with



OPTION ALTERNATER: FY 04

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT.R
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT
(SEE NOTE D)
0022AA Option for Aluminum
Superstructure — See Note 1 $
0022AB Option for De-lcing — see Note 2 $
OPTION ALT. R
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT.R
0024 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.R
0026 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B,C, D AND E)

OPTION ALT.R
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-33-

50-SPNA-1-00031

AMOUNT

$33,967,230

$ 795561

$ 126.333

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 219,109

$ 230,090

$NSP -
with



OPTION ALTERNATE S: FY 05

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT
OPTION ALT. S
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT
(SEE NOTE D)
0022AA Option for Aluminum
Superstructure — See Note 1 $
0022AB Option for De-lcing — see Note 2 $
OPTION ALT. S
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEENOTESA, B,D AND E)

OPTION ALT. S
0024 OUTFITTING MATERIAL 1LOT
(SEENOTESA, B,D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. S
0026 ADDITIONAL GOVERNMENT 1LOT

REQUIREMENTS
(SEENOTESA, B,C, D AND E)

OPTION ALT. S
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTESA, B,C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

50-SPNA-1-00031

AMOUNT

$34,637,335

$ 803,844

$ 128,293

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 219,109

$ 230,090

$NSP -
with



50-SPNA-1-00031

[Modification 0018]
AWARD FEE FOR BASE AND ALL ALTERNATES

EM SUPPLIES/SERVICES OTY/UNIT UNIT AMOUNT
0029 AWARD FEE
(SEE NOTE F)
0029AA Vessel Award Fee— Ship 1 1 $ 650,000.00
0029AB Documentation Award Fee — Ship 1 1 $ 80,000.00

[Modification 0018]
[Modification 0020]
0029AC Vessel Award Fee — Ship 2 1 $ 550,000.00

0029AC Documentation Award Fee — Ship 2 1 $ 80,000.00
[Modification 0020]

NOTE 1 - See SOR Section 100(a). Priceis requested with aluminum instead of steel. The
decision made for the CLIN 0001 lead ship regarding steel or aluminum superstructure will
determine the superstructure material for optional ships under CLINs 0008, 0015, and 0022, if
exercised.

NOTE 2 - See SOR Section 333. Priceisrequested for ade-icing system. The exercise of this
option for the CLIN 001 lead ship will not obligate the Government to exercise this option in the
event optional ships under CLINs 0008, 0015 and 0022 are exercised.

NOTE A - These FFP items or orders shall not be subject to the clause of this contract entitled
"AWARD FEE".

NOTE B - See Section C Clause entitled "ORDERING ITEMS".

NOTE C - Thisis an estimated amount of labor hours and does not indicate that the Government
will necessarily order thisamount or any at all. The number of labor hours will be determined in
accordance with the clause in Section C of this contract entitled "ADDITIONAL
GOVERNMENT REQUIREMENTS'. In the unit price columns, enter the applicable hourly
labor rate which will apply to any work ordered under thisline item.

NOTE D - Option Item to which the clause 52.217-7 of this contract entitled “OPTION FOR
INCREASED QUANTITY — SEPARATELY PRICED LINE ITEM” isapplicable only if and to
the extent said option is exercised.

NOTE E - (To be completed by the Government at the time of contract award): The total
amount obligated on this contract at the time of contract award is$ , which

-35-
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represents $ for the fixed price (as appropriate) of I1tem 0001 plus
$ for any Option Items exercised at time of award.

[Modification 008]NOTE F — Establishment of CLIN 0029 and Sub-CLINs 0029AA and
0029AB and their use for the CLIN 0001 lead ship does not obligate the Government to establish
award fee for optional shipsin the event options to procure additional ships under CLINs 0008,
0015, and 0022 are exercised. Additionally the Contractor may not invoice against CLIN 0029
and Sub-CLINs 0029AA and 0029AB until the award fee is determined by the Fee Determining
Official.[Modification 008][M odification 0020] The Contractor may not invoice against CLIN
0029 and Sub-CLINs 0029AC and 0029AD until the award fee for FSV40-2 is determined by
the Fee Determining Official.[Modification 0020]

TYPE OF CONTRACT
ThisisaFixed Price with Award Fee (FPAF) contract for supplies, with FPAF and Firm Fixed
Price (FFP) ordering option items for supplies and services as described herein.

OPTION EXERCISE PERIODS

The Government reserves the right to exercise the options at the prices set forth in SECTION B
of this contract for delivery as set forth in SECTION F of this contract. These optionswill be
exercised (if at al), by written notice to the Contractor from the Contracting Officer which shall
be forwarded on or before the last working day of the months shown below:

ALTERNATIVE

OPTION ITEMS EY OPTION EXERCISE DATE
ALT. A - 0008, 0011, 0014 01 12 MAC
ALT.D - 0008, 0011, 0014 01 12 MAC
0015, 0018, 0021 01 12 MAC
ALT.G- 0008, 0011, 0014 01 12 MAC
0015, 0018, 0021 01 12 MAC
0022, 0025, 0028 01 12 MAC
ALT.B - 0008, 0011, 0014 02 24 MAC
ALT.E- 0008, 0011, 0014 02 24 MAC
0015, 0018, 0021 02 24 MAC
ALT.H - 0008, 0011, 0014 02 24 MAC
0015, 0018, 0021 02 24 MAC
0022, 0025, 0028 02 24 MAC
ALT.J- 0015, 0018, 0021 02 24 MAC
ALT.L - 0015, 0018, 0021 02 24 MAC
0022, 0025, 0028 02 24 MAC
ALT.N - 0022, 0025, 0028 02 24 MAC

-36-



ALT.
ALT.

ALT.

ALT.

ALT.

ALT.

ALT.
ALT.

ALT.R

ALT.

0008, 0011, 0014
0008, 0011, 0014
0015, 0018, 0021
0008, 0011, 0014
0015, 0018, 0021
0022, 0025, 0028
0015, 0018, 0021
0015, 0018, 0021
0022, 0025, 0028
0022, 0025, 0028

0015, 0018, 0021
0015, 0018, 0021
0022, 0025, 0028
0022, 0025, 0028

0022, 0025, 0028

03
03
03
03
03
03
03
03
03
03

04
04

05

-36a-

36
36
36
36
36
36
36
36
36
36

48
48
48
48

60

MAC
MAC
MAC
MAC
MAC
MAC
MAC
MAC
MAC
MAC

MAC
MAC
MAC
MAC

MAC
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